WASHINGTON STATE
DEPARTMENT OF TRANSPORTATION
HQ FACILITIES OFFICE
OLYMPIA, WA 98504

September 20, 2006

ATTENTION: ALL PROPOSERS

OLYMPIC REGION HQO REPLACEMENT
A DESIGN BUILD PROJECT

OLYMPIC REGION, THURSTON COUNTY

ADDENDUM NO. 7

You are notified that the ‘Request for Proposal’ for the above referenced project is amended as
follows:

Deletion of Trench Drain Requirements:

Section V—3.E.10.d.viii, page 330: Plumbing (TEF Radio Repair Bay)
a. Delete: “Trench drain with removable cover at overhead doors to sediment and oil
interceptor (one each).”
Section V—3.E.11.r.viii, page 340: Plumbing (TEF Heavy Duty Repair Bay-Flat)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.11.s.viii, page 343: Plumbing (TEF Light Duty Bay-Flat)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.11.t.viii, page 345: Plumbing (TEF Heavy Duty Bay-L.ift)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.11.v.viii, page 349: Plumbing (TEF Fabrication Bay)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.11.w.viii, page 351: Plumbing (TEF Welding Shop and Steel Storage)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.12.e.viii, page 355: Plumbing (Bridge Bolt/Steel storage and Welding Bay/Shop)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section V—3.E.12.g.viii, page 359: Plumbing (Bridge Carpentry Shop)
a. Delete: “Trench drain at overhead door with removable cover to sediment and oil
interceptor.”
Section VI—2.D20.2.9.i, page 495: Maintenance Shops Building Plumbing
a. Delete: “Trench Drains - Trench drains with removable cover to sediment and oil
interceptor should be provided at each overhead door in the Equipment Shop.”

Deletion of Vacuum System Requirements
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Section V—3.E.11.v.viii, page 349: Mechanical (TEF Fabrication Bay)

a. Delete: “Vacuum system for collection of debris from fabrication process.”
Section V—3.E.11.w.viii, page 351: Mechanical (TEF Welding Shop and Steel Storage)

a. Delete: “Vacuum system for collection of debris from fabrication process.”
Section V—3.E.12.e.viii, page 355: Mechanical (Bridge Bolt/Steel storage and Welding
Bay/Shop)

a. Delete: “Vacuum system for collection of debris from fabrication process.”

Deletion of Humidification Requirements
Section VI—2.D30.2.f.iv, page 500: Air Distribution System--Humidity Control
a. Delete requirements under “Humidity Control”

Revision of Administration Building Loading Dock Requirements
Section V—4.E.8.a, Page 378: Main Loading Dock Requirements:
a. Under: i. Services: Delete “CO Exhaust system”
b. Under: ii. Equipment: Delete “Provide loading dock seals, bumpers, height
adjusters and safety lights at each loading bay.”

c. Under: iii. General: Delete “At least one dock must accommodate a 65" long
tractor trailer combination vehicle.”

Section VI—L1.B. (7), Page 388: Service Access
a. Delete “Service access should allow tractor-trailer trucks to easily use the loading
areas. If a recessed loading ramp dock system is not used, then a hydraulic platform
should be installed for unloading.”

Clarification of Fuel Tanks Location for Fueling Facility

Section VI—2.D20.g.ii, Page 496: Fuel Island Fuel Dispensing
b. Delete *“...10,000-gallon above ground...” (note there are two references).
c. Change “...contain the total 10,000 gallons of ... fuel.” to *...contain the total tank
capacity of ... fuel.” (note there are two references).
Section VI1—3.C.1.a, Page 1: Fuel Island Specifications (Attachment)
a. Delete “...above ground...”

Section 111-2.C.e , page 45 — Copies of Documents
a. Replace “five copies” with “10 copies”

Provision of Oil Free Air

Section V—3.E.4.m, Page 272: Materials Lab Areas, Crusher/Shaker Room--Oil Free Air:
a. Under: ix. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.n, Page 274: Materials Lab Areas, Small Shaker Room--Oil Free Air:
a. Under: ix. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.0, Page 275: Materials Lab Areas, Density Room--Oil Free Air:
a. Under: ix. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.p, Page 277: Materials Lab Areas, Aggregate Breakdown Room--Oil Free Air:
a. Under: viii. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.q, Page 278: Materials Lab Areas, Soils Testing Room--Oil Free Air:
a. Under: viii. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.r, Page 280: Materials Lab Areas, HMA Testing Room--Oil Free Air:
a. Under: viii. Plumbing: Add “Provide oil free compressed air.”
Section V—3.E.4.s, Page 282: Materials Lab Areas, Equipment Storage--Oil Free Air:
b. Under: viii. Plumbing: Add “Provide oil free compressed air.”
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Section V—3.E.4.w, Page 288: Materials Lab Areas, Construction PE Materials Lab Oil Free
Air:
c. Under: xi. Plumbing: Add “Provide oil free compressed air.”

Section V—3.E.10.b, Page 327: TEF Radio Areas, Radio Screened Workshop--Oil Free Air:
a. Under: ix. Plumbing: Add “Provide oil free compressed air.”

Section V—3.E.10.c, Page 329: TEF Radio Areas, Radio Staging Room--Oil Free Air:
a. Under: viii. Plumbing: Add “Provide oil free compressed air.”

Section V—3.E.10.d, Page 330: TEF Radio Areas, Radio Repair Bay--Oil Free Air:
a. Under: viii. Plumbing: Add “Provide oil free compressed air.”

Revision of Domestic Water System Water Pressure Requirements

Section VI—2.D20.2.a, Page 484: General, Capacity of Water Service:

a. Under: xx. Water distribution Working Pressure: Replace “60 psi at 75 deg F.”
with “Adequate to comply with code and supply all facility fixtures, hose bibbs,
and irrigation systems at design flow rates and as required in the Space Needs
Program.”

Section VI—2.D20.2.b, Page 486: Water Supply:

a. Under: vii. Water Pressure: Replace “Provide 60 psi, minimum...” with “Provide
pressure adequate to comply with code and supply all facility fixtures, hose bibbs,
and irrigation systems at design flow rates and as required in the Space Needs
Program.”

Section V—3.E.11.q, Page 338: TEF Equipment Areas, Lube/Compressor Room Water
Pressure:

b. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.”

Section V—3.E.11.r, Page 340: TEF Equipment Areas, Heavy Duty Repair Bay Water Pressure:

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.”

Section V—3.E.11.s, Page 342: TEF Equipment Areas, Light Duty Repair Bay Water Pressure:

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.”

Section V—3.E.11.t, Page 345: TEF Equipment Areas, Light Duty Repair (Lift) Water Pressure:

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.”

Section V—3.E.11.v, Page 349: TEF Equipment Areas, Fabrication Bay Water Pressure:

a. Under: ix. Plumbing: Add “Provide 60 psi water pressure at hose bibbs.”

Section V- 3.E.10.v, Page 326: TEF Radio Office/Computer Roon
a. Change “8 inch conduit to radio tower” to “Two 4 inch conduits to radio tower”.

Revision of System Furniture Requirements

Section V—2.E2.2.a, Page 124: Open Office Criteria Room Finishes:
b. Under: vi. Systems Furniture: Replace paragraph with “Provide coordination for
owner purchased systems furniture. Plan floor layout for Department of
Corrections systems 21 furniture with 66 inch spines and step down design
allowing for maximum light penetration into building core”

Section 111 - 2.C.1. page 44 — Phase 11 RFP submittal - General
a. Replace Second bullet with “Exception: For RFP Il Proposals, the original signed
RFP Cost proposal Form, Proposal Signature page, and Proposal Security (Bid
Bond), must be submitted separately from the other materials and the sealed
envelope must be marked “Phase Il RFP Cost Proposal’” along with the name of the
Proposer. Included with this addendum are the RFP Cost proposal form and
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Proposal Signature page . Detailed cost Proposal per attached format in Section
V11-4.B7 will be submitted with Phase 11 Design Build Proposal Package.

Section 1V.1. page 58 General

b. Add C. Cost proposal evaluation
Cost proposal will be evaluated with Technical score to determine the Best Value in
accordance with the Best Value Determination Form. Best Value Determination
Form is attached with Addendum. Only the cost proposal for the Base Bid will be
used in the Best VValue Determination.

c. Should either the Base total or Alternate bid total exceed the MADCC amount the
proposer’s bid may be determined nonresponsive and ineligible for award.

RFP Page 1 — Project Description
a. Page 1 is Deleted.

Section I-1.A, page 9- Description and Scope of Work
a. Remove Third sentence in first paragraph starting with “The 2005 Legislature.....”

b. Second paragraph change “The project will include....” To “When completed the
project will include.....”

c. Replace third Paragraph with “At the present time, funding is not available to
design and construct the entire Olympic Region Headquarters complex. Therefore,
WSDOT is requesting proposals to perform those specific work items that are
currently funded and will be incorporated into the contract. These work items
include the following: (1) 100% design and construction of a 72,000 square foot light
industrial Maintenance Shop Facility to house 135 staff; (2) 100% design and
construction of a Fueling Island and Radio Communications Tower; (3) 100%
design and construction of the complex site development, which is to include
approximately 600 parking spaces and associated vehicle circulation excluding the
construction of landscaping, sidewalks, and lighting required for Administrative
building access; and (4) Schematic design (refer to Section 11-6 contract
requirements) of a multistory 94,000 square foot Administrative Office Building to
house 400 staff. The project budget for the above listed work items has a Maximum
Allowable Design and Construction Costs (MADCC) of $14,378,000. These work
items shall be considered the base bid work and the proposals shall include a base
bid price to perform them not to exceed the MADCC dollar amount.

In the event the 2007 Washington State Legislature provides additional funding to
complete the remaining Design Development and Construction Documents (refer to
Section 11-6 contract requirements)of the design and 100% of the Administrative
Office Building construction, including any remaining site development, these work
items may be added to the contract by way of a change order(s). For purposes of the
request for proposals, these potential work items shall be considered as the alternate
bid work and the proposals shall include a separate bid price for these work items in
case additional funding becomes available. This alternate bid price shall remain in
effect until June 1, 2007, subject to the cost adjustment provisions applicable to the
alternate bid work. MADCC for the Alternate Bid work subject to receiving
legislative approval is $20,927,000.

d. Replace last sentence with “Design will start in January 2007 with occupancy
scheduled for June 2009. If the alternate bid work is added to the contract by
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change order, the June 2009 occupancy date shall continue to apply. No time
extension will be granted to do the alternate bid work.”

Section 11-3, page 28— Project Budget
a. Replace with “The Maximum Allowable Design and Construction Cost
(MADCC) for the Base Bid is $14,378,000 and the MADCC for the Alternative
Bid is $20,927,000.

Question and Answer

1. How much right of way should be planned for future city streets and what are
contractor responsible construction improvements?

Answer: Contractor is responsible for construction of frontage improvements for 32",
31%, and Marvin road and internal roadways discussed below.

- For 32" street assume full cross section City of Lacey major collector design for entire
property frontage, centered in existing ROW.

- For 31 street assume City of Lacey Major collector design for entire road from
Marvin to the NE corner of the WSDOT 20-acre parcel; the southerly planter strip and
sidewalk are assumed to be on the adjacent parcel and not included. For 31° Avenue
continuing westerly from the NE corner of the 20-acre parcel across the entire length of
the parcel to the NW corner, assume right-of-way only for the full cross section City of
Lacey minor collector.

- For Marvin Road assume City of Lacey Arterial design from center line to WSDOT
property from 32" to 31% street. Assume all improvements needed to transition from
current lane configuration to improvements.

- From 31% street south to the intersection of Britton Parkway, assume shoulder
widening of 5” on each side, along with regrading of ditch and addition of bike lane
stripes.

- Leave right of way for a design of a two lane round about at 31* and Marvin.

- Leave 100% right of way on WSDOT property assuming a City of Lacey minor
collector design for the planned north south collector on east and west property line of
WSDOT 20 acre parcel.

2. Should stormwater treatment facilities be separated to handle frontage improvement
runoff vs. site runoff?

Answer: Yes, we prefer to have private vs. public systems separated.

3. Should purple pipe be considered with the design?

Answer: Yes, please provide a cost breakout use of purple pipe at the facilities.
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4. Does WSDOT have dimensions for the shop equipment shown on the sample diagrams?

Answer: Please refer to the drawings in the RFP and use estimated dimensions for the
layout. More detailed information will be addressed once contractor has been selected.

5. What is the planned for the lube compressor room and are there preferred tank sizes?

Answer: These are the types of materials currently used and there sizes. There are no
preferred storage arrangements.

10/40 oil 300 gallon
waste oil 1000 gallon
Washer fluid 55 gallon
Non conductive hyd. oil 55 gallon
Compleat 55 gallon
Anti Freeze 55 gallon
10/20 20 gallon
5/20 55 gallon
ATF 55 gallon
Q0w 55 gallon
Hydraulic oil 55 gallon
grease 55 gallon
waste anti freeze 1000 gallon

6. Can we have another visit to the shops buildings storage areas?

Answer: Yes, Please call WSDOT project manager to make arrangements.

7. Submittal requirement for the Phase Il RFP proposal requires drawings to be presented
on 36 x 48 in boards and at a scale of 1/8. For our shop floor plans, at the scale 1/8" our
boards will need to be 36 x 54. Would you prefer we maintain the board size or reduce
the scale to 3/32?

Answer: Maintain board size.

8. The RFP indicates that the lube and compressor room requires air conditioning. Is this
correct?

Answer: No. Air conditioning is not required, but space should be ventilated.

9. As the the revised Proposal 11 schedule will shift the selection and award date into the
holiday season, what dates for these milestones shall we use in our proposal schedule?

Answer: Use January as a target date for execution of contract.

10. When will the quiet time begin given the new submittal date of October 30?
Answer: Quiet time will begin October 1st.

11. Has the environmental review been conducted on this project. Is there copies of the

SEPA, MDNS or DNS permit applications/permits on this project? If not, is this part of
the teams responsibility?
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Answer: No it has not been done. Yes this will be the responsibility of the project team.
12. Is a MWBE plan required with the Design Build Proposal Submittals?

Answer: No. Please acknowledge the understanding of the MWBE goals by checking
the box on the checklist.

END OF ADDENDUM NO. 7

All Proposers will be required to furnish the Secretary of Transportation with evidence of
the receipt of this addendum. This addendum will be incorporated in and made a part of
the agreement when awarded and when formally executed.

Gary Larson

Design-Build Consultant
HQ Facilities Office
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OLYMPIC REGION REPLACEMENT PROJECT DESIGN BUILD PROJECT

BEST VALUE DETERMINATION
BEST VALUE DETERMINATION EQUATION

SCORE= T x $10,000,000

$P
Where: Score = The adjusted Proposal Rating (Best Value Rating)
$P = The Proposal Price from the Price Proposal Form
T =  Technical Evaluation Score ( A number between 0 and 1000)
Score Technical Technical Proposal Price
Evaluation Evaluation $P

score =T score factor

EXAMPLE 695.5070 1000 10,000,000  14,378,000.00
EXAMPLE 692.3077 900 10,000,000  13,000,000.00
EXAMPLE 695.6522 800 10,000,000  11,500,000.00

APPARENT BEST VALUE DESIGN BUILDER
APPARENT 2ND BEST VALUE DESIGN BUILDER

CONTRACT: 007142
UPSET AMOUNT BASE BID(MADCC):
UPSET AMOUNT ALTERNATE BID(MADCC):

PROPOSER NAME

$14,378,000
$20,927,000

A PRICE PROPOSAL THAT EXCEEDS THE UPSET AMOUNT (MADCC) WILL BE CONSIDERED NONRESPONSIVE AND INELIGIBLE FOR AWARD!

UPSET AMOUNT BASE BID (MADCC): $14,378,000
UPSET AMOUNT ALTERNATE BID (MADCC): $20,927,000

Request For Proposal section IV EVALUATION CRITERIA

If one or more of the Proposal Prices are less than or equal to the Upset Amount (MADCC), WSDOT will evaluate all
Proposals and may proceed to award the Contract based on the best value determination to any Proposer whose

Proposal Price is less than or equal to the Upset Amount (MADCC).
Best Value determination will only be based on the base bid price and technical score.

Alternate Bid total will be considered for determining if upset amount(MADCC) has been exceeded.



WASHINGTON DEPARTMENT OF TRANSPORTATION

COST PROPOSAL FOR
OLYMPIC REGION HEADQUARTERS REPLACEMENT PROJECT

This certifies that the undersigned has examined the “Request for
Proposal Documents” and that the plans, specifications and contract
governing the work embraced in this improvement, and the method by
which payment will be made for said work is understood. The
undersigned hereby proposes to undertake and complete the work
embraced in this improvement, or as much thereof as can be completed
with the money available in accordance with the said plans, specifications
and contract, and the following schedule of rates and prices:

BASE BID tax not included $

ALTERNATE BID tax not included $

BASE BID PLUS ALTERNATE TOTAL
Tax not included $
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The bidder is hereby advised that by signature of this proposal he/she is deemed to have acknowledged
all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the approximate
estimate of quantities at the above prices and in the form as indicated below is attached hereto:

Cash ] In the Amount of
Cashier’'s Check ] Dollars
Certified Check ] $ ) Payable to the State Treasurer
Proposal Bond ] In the Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) , &

Signature of Authorized Official(s)
Proposal Must be Signed

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

Note:

(1) This proposal form is not transferable and any alteration of the firm’s name entered hereon without

prior permission from the Secretary of Transportation will be cause for considering the proposal
irregular and subsequent rejection of the bid.

(2) Please refer to section 111 - Proposal requirements of the Request for Proposal Document

(3) Should it be necessary to modify this proposal either in writing or by electronic means, please
make reference to the following proposal number in your communication

FACILITIES
Olympic Region Hq Replacement

A Design Build Project DOT Form 272-036D EF
Revised 8/98
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